
 
February 19, 2014 

 
RFP No. 2014-001 

 
NEW HAMPSHIRE PUBLIC UTILITIES COMMISSION 

REQUEST FOR PROPOSALS 
 

Multi-Year Monitoring and Evaluation Plan for Core Energy Efficiency 
Programs 

 
To Prospective Bidder: 
 
 The New Hampshire Public Utilities Commission (NHPUC) is seeking proposals 
from qualified firms or individuals to develop a multi-year Monitoring and Evaluation 
(M&E) plan for the New Hampshire electric and gas utilities’ Core energy efficiency 
programs that addresses the needs of New Hampshire as well as the measurement and 
verification requirements of the ISO-NE Forward Capacity Market.   
 
Pertinent dates and information: 
 
1. Bidders may submit written inquiries about this RFP by e-mail to: 

CoreEnergyRFP@puc.nh.gov no later than February 28, 2014.  Inquiries and their 
responses will be posted on the NHPUC’s website as they are received. 

 
2. Proposals must be received by the NHPUC prior to 4:30 p.m. on March 14, 2014.  

Proposals should be submitted to: 
 

Lynn Fabrizio  
Director of Administration 

New Hampshire Public Utilities Commission 
21 S. Fruit Street, Suite 10 
Concord, NH 03301-2429 

 
3. Follow-up conferences/interviews will be scheduled as needed. 
 
4. An Evaluation Team consisting of NHPUC Staff and/or other qualified personnel will 

be established to evaluate responses to this bid proposal. 
 

 
CHAIRMAN 
Amy L. Ignatius 
 
COMMISSIONERS 
Robert R. Scott 
Martin P. Honigberg 
 
EXECUTIVE DIRECTOR 
Debra A. Howland 
 

STATE OF NEW HAMPSHIRE 

 
PUBLIC UTILITIES COMMISSION 

21 S. Fruit St., Suite 10 
Concord, N.H. 03301-2429  

 
 

TDD Access: Relay NH 
1-800-735-2964 

 
Tel. (603) 271-2431 

 
FAX No. 271-3878 

 
Website: 

www.puc.nh.gov 
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The NHPUC is an administrative agency with executive, legislative and quasi-judicial 
powers.  The NHPUC’s prime responsibility is as an arbiter between public utilities and 
their ratepayers.  Proceedings in this regard address such areas as public utility rates, 
financing, terms and conditions of utility service, quality of service, safety and reliability, 
eminent domain matters, public utility exemptions from local zoning ordinances, public 
utility franchises, utility crossings of public lands and waters, wholesale relationships 
between utilities, energy efficiency, rulemakings and consumer complaints.  
 
 

I. Introduction 
 
In accordance with its responsibility to monitor and evaluate the Core electric and natural 
gas energy efficiency programs funded by ratepayers through the System Benefits Charge 
(SBC) and the Local Delivery Adjustment Clause (LDAC), and in order to help inform 
the prospective planning of energy efficiency programs in New Hampshire, the NHPUC 
is seeking proposals from firms experienced and knowledgeable about planning and 
performing monitoring and evaluation studies of energy efficiency programs.  
Specifically, the NHPUC is seeking contractor services to assist in developing an overall 
evaluation plan for energy efficiency programs in the residential, low-income, 
commercial and industrial sectors.  The plan will include annual, on-going monitoring 
and evaluation as well as addressing the need for more long term monitoring.     
 
Primary assignments will include: 
 
 Develop a 6-Year Evaluation Plan for each program (or customer sector) that 

takes into account the priorities of multiple parties. 
 Develop evaluation recommendations for the 2015-2016 program implementation 

period by July 31, 2014 (needed to meet 2-year filing requirement). 
 Establish a market assessment framework, overall or by sector, which includes 

indicators of progress toward market transformation.  In developing the 
framework, the evaluator should review the two Market Assessment Frameworks 
proposed by the Energy Efficiency Working Group in 1999, as well as other 
frameworks that may be instructive. 
http://www.puc.nh.gov/Electric/coreenergyefficiencyprograms.htm 
(Scroll to the bottom of this web page and click on “Docket DE 96-150 EE 
Working Group Report”; the Framework can be found in Appendix 2A and 2B of 
this report.)   

 Review NH Core Energy Efficiency Program goals and provide recommendations 
for program performance metrics and evaluation goals through a collaborative 
process with the Evaluation Team. 

 
This RFP will be granted to one firm, or a team of firms, to provide assistance as needed 
for the period commencing on or about May 22, 2014, with a draft plan to be submitted 
by August 1, 2014, and a final plan due no later than August 22, 2014.  The firm(s) must 
show expertise in statewide evaluation planning, thorough knowledge of current 

http://www.puc.nh.gov/Electric/coreenergyefficiencyprograms.htm
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evaluation practices as implemented in state level programs and demonstrated expertise 
in working with multiple parties to identify and prioritize needs, an understanding of both 
residential and commercial energy efficiency markets, and an understanding of the 
Measurement and Verification (M&V) requirements of the ISO New England Forward 
Capacity Market (FCM).     
 
 

II. Background 
 
In June 2002, the New Hampshire electric utilities developed and implemented a set of 
“core” energy efficiency programs that use the same eligibility requirements, design, etc. 
to ensure consistency among the utilities.  In December 2002, the two natural gas utilities 
(EnergyNorth and Northern Utilities) developed and implemented a set of energy 
efficiency programs.  The NHPUC Staff and the utilities collaboratively work together to 
prioritize the Monitoring and Evaluation (M&E) needs of New Hampshire.  One area 
identified as a priority was to establish a multi-year evaluation plan that addresses the 
needs of New Hampshire as well as the measurement and verification requirements of the 
ISO-NE Forward Capacity Market.   
 
On November 1, 2000, the NHPUC issued Order No. 23,574 in DR 96-150: Order 
Establishing Guidelines for Post-Competition Energy Efficiency Programs.  That Order 
emphasized the importance of a “thoughtful and thorough monitoring and evaluation 
program…[and that] an assessment of energy efficiency programs and measures should 
analyze the effects of the programs and measures on removing and reducing market 
barriers or transforming the market for those products.  Impact and process evaluations 
are important, as well.”   
 
On December 31, 2002, the NHPUC issued Order No. 24,109 in DG 02-106.  This order 
approved energy efficiency programs for the gas utilities, EnergyNorth and Northern 
Utilities. 
 
In Order No. 24,599, issued on March 17, 2006, the NHPUC approved an agreement for 
PUC Staff to “take direct responsibility for the monitoring and evaluation of the Core 
energy efficiency programs…on a collaborative basis” with utilities and other interested 
parties.  As a result, PUC Staff has had primary responsibility for overseeing M&E of the 
Core programs since that time.   
 
As part of the evaluation of current Core electric and natural gas energy efficiency 
programs over the course of 2008, the NHPUC and electric and gas utilities engaged a 
consultant, GDS Associates, Inc.,  to undertake a major study on energy efficiency 
potential, that among other things, analyzed current saturation rates of energy-using 
equipment and penetrations of energy efficiency equipment and practices in each end-use 
category, evaluated the extent to which past and current energy efficiency programs have 
achieved energy savings to date, including various sensitivity analyses and recommended 
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modifications to program and measure offerings that could increase the likelihood of 
achieving the identified potential.  This report can be found at:  
 

www.puc.nh.gov/Electric/GDS%20Report/GDS%20Final%20Report.htm.  
 
On December 31, 2010, the NHPUC issued Order No. 25,189 approving the Core electric 
and natural gas energy efficiency programs for 2011 and 2012.  In that order, the 
Commission found that it would be appropriate for Staff to provide quarterly reports on 
monitoring and evaluation activities.  On February 1, 2013, the NHPUC issued Order No. 
25,462 requiring the continuation of quarterly reports on monitoring and evaluation 
activities.  These reports can be found at: 
 

http://www.puc.nh.gov/Electric/coreenergyefficiencyprograms.htm 
 
In addition to traditional process and impact evaluation work to be conducted on behalf 
of the Core electric and natural gas energy efficiency programs and market assessment 
activities, the evaluation plan should include other activities and opportunities to leverage 
the annual M&E budget for the Core electric programs of approximately 5 percent of the 
overall Core program budget. 
   
The NHPUC and the electric utilities are partners in the Northeast Energy Efficiency 
Partnership’s (NEEP) Regional Evaluation, Measurement and Verification (EM&V) 
Forum and, as such, they participate in a number of regional EM&V activities.  These 
efforts target larger efforts such as protocol development projects (Glossary of Terms and 
Definitions, development methods and guidelines)1 as well as research and evaluation 
projects (load shape studies, measure life and persistence) that can be done cost 
effectively on a regional basis.   
 
The natural gas companies explore opportunities to decrease the cost of planned 
evaluation efforts by performing research in collaboration with industry partners such as 
NEEP and GasNetworks™. 
 
 

III. Scope of Work 
 

The NHPUC Staff, the electric and natural gas utilities, and interested parties (M&E 
Team) will work closely with the selected consultant to develop evaluation goals and 
objectives, establish a market assessment framework, determine what types of 
evaluations are appropriate for the Core energy efficiency programs and develop 
components of an evaluation plan for residential and commercial and industrial programs.  
The scope of work would comprise three steps as follows: 
 
 

                                                 
1 See https://neep.org/emv-forum/forum-products-and-guidelines/.  

http://www.puc.nh.gov/Electric/GDS%20Report/GDS%20Final%20Report.htm
http://www.puc.nh.gov/Electric/coreenergyefficiencyprograms.htm
https://neep.org/emv-forum/forum-products-and-guidelines/
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Step 1: Evaluation Framework 
 

The evaluation planning process will require a top down review and assessment of the 
evaluation needs for the Core electric and natural gas programs.   
Deliverables would include defining assessment and evaluation goals and the 
development of a set of priorities for program evaluation and market assessment.  
The consultant will be required to work closely with NHPUC Staff and other 
interested parties.  
 

Step 2: Market Assessment Framework 
 

The Consultant will identify or establish a new market assessment framework, using 
the market assessment frameworks established by the NH Energy Efficiency Working 
Group in its report to the NHPUC in 1999 as one source of information.   
 
The NH Energy Efficiency Working Group, in its 1999 report to the NHPUC, 
performed an analysis of market segmentation, developed a set of indicators to 
consider when assessing whether to enter or exit a particular type of market, and a list 
of principles for applying the framework.   The contractor can utilize information 
used by other secondary sources and provide recommendations as appropriate for use 
in NH with special attention directed to the Core Energy Efficiency programs.  
 
Deliverables will include a report evaluating the 1999 document and include a list of 
updating and remediating strategies.  While the deliverable for this step is a 
memorandum that reports the results of the review and recommendations for a market 
assessment framework for review by the Evaluation Team, the documentation of the 
review and framework will be incorporated into the evaluation plan. 
 

Step 3: Components of the Evaluation Plan 
 
The Consultant will develop an energy efficiency program evaluation plan that can be 
clearly understood by regulators, policy makers, utility evaluation staff, program 
administrators, and other stakeholders.  To this end, the Consultant will need to 
review past evaluation efforts conducted in New Hampshire in order to benchmark 
existing levels of evaluation data and to conduct a gap analysis.  The Consultant will 
be required to develop a detailed top down evaluation plan that is user friendly and 
meets the information needs of stakeholders and policy makers and which will enable 
them to assess the effectiveness of current programs, including detailed 
recommendations for strategies/studies that will improve program performance and 
facilitate progress toward the attainment of program participation, savings and market 
transformation goals.  The contents of the plan will include the following elements:  
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(a) A statement of the specific objectives and priorities developed in Step 1 that 
guided the development of the plan.  

(b) The identification of specific evaluation projects and assigned priorities that can 
be completed by January 1, 2020.  

(c) A detailed description of evaluation projects and budgets for the 2015-2016 
program implementation period including the following:  

 
• Data collection needs; 
• Metrics to evaluate transformational effects; 
• Frequency and content of progress reports; 
• A description of the types of studies proposed;  
• An explanation for proposed types of evaluations;  
• Recommended approaches; 
• Proposed timeframe for the studies;  
• An estimated budget; and 
• Address established evaluation goals and how each goal will be met.  

  
The proposed plan should be consistent with the current two-year Core program 
funding cycle to enable planning, implementation, and completion of evaluations to 
be completed within the program cycle and in time to inform planning efforts for the 
next program cycle.  
 
The Consultant will work closely with Staff and the M&E Team to facilitate access to 
relevant data and experience, to encourage knowledge transfer and to ensure that 
there will be a common understanding of the Consultant recommendations and 
priorities going forward.  
  

 
Methodologies 
 
While the details regarding methods to be used in each study will be determined 
through the evaluation planning process and the actual implementation of the 
evaluation plan, the following assumptions should be kept in mind: 
 
a) Certain levels of statistical precision may be required for key evaluation results. 
b) Impact evaluations may need to meet protocols developed by ISO-NE for the 

Forward Capacity Market Measurement and Verification requirements. 
c) Evaluation strategies recommended in the plan must cover all programs listed in 

Commission-approved Core electric and natural gas energy efficiency programs 
approved for 2013 and 2014.  A description of these programs can be found at:    
 

http://www.puc.nh.gov/Electric/coreenergyefficiencyprograms.htm 
 
[Scroll down to “DE 12-262 Core Energy Efficiency Program Proposal” and click 
on the respective electric and natural gas program proposals.]  

http://www.puc.nh.gov/Electric/coreenergyefficiencyprograms.htm
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d) Programs with a significant market transformation component should include an 

evaluation of appropriate market indicators. 
e) Evaluation activities must be designed to support a mix of resource acquisition 

and market transformation strategies covering the full range of markets and 
customer segments. 

 
 

Additional Detail with Respect to Current Program Evaluation Activities 
 
Most New Hampshire electric utility evaluation activities to date have focused on 
process and impact type evaluations.  The electric utilities have conducted or 
participated in the following joint evaluation activities since the inception of the Core 
programs in 2002.  These reports are available on the NHPUC website at: 

  
http://www.puc.nh.gov/Electric/coreenergyefficiencyprograms.htm.   

 
Some of the studies performed to date include: 

 
1. ENERGY STAR® Homes Baseline Awareness Study (2003) 
2. New Hampshire Commercial & Industrial New Construction Baseline Evaluation 

(2003) 
3. Low Income Process Evaluation (2003) 
4. Residential Lighting Impact Study (2003) 
5. National ENERGY STAR® Awareness Survey (2004-2008) 
6. New Hampshire ENERGY STAR® Awareness Survey (2001, 2004) 
7. Small Business Services Impact Evaluation (2004) 
8. Home Energy Solutions Impact Evaluation (2004)  
9. Home Energy Assistance Impact Evaluation (2005) 
10. Large Business Solutions Impact Evaluation (completed in 2006) 
11. New Hampshire Technical Potential Study (2009) 
12. Cadmus Group, Inc., Process and Impact Evaluation of the New Hampshire Home 

Performance with Energy Star Program (HPwES), June 13, 2011. 
13. Vermont Energy Investment Corporation, Independent Study of Energy Policy 

Issues, September 30, 2011.  This report can be found on the Commission’s Home 
page at  
http://www.puc.nh.gov/Sustainable%20Energy/Reports/New%20Hampshire%20I
ndependent%20Study%20of%20Energy%20Policy%20Issues%20Final%20Repor
t_9-30-2011.pdf 
 

Additional studies are listed in the January – August 2013 Quarterly M&E Report and 
can also be found at: 
 

http://www.puc.nh.gov/Electric/coreenergyefficiencyprograms.htm 
 

http://www.puc.nh.gov/Electric/coreenergyefficiencyprograms.htm
http://www.puc.nh.gov/Sustainable%20Energy/Reports/New%20Hampshire%20Independent%20Study%20of%20Energy%20Policy%20Issues%20Final%20Report_9-30-2011.pdf
http://www.puc.nh.gov/Sustainable%20Energy/Reports/New%20Hampshire%20Independent%20Study%20of%20Energy%20Policy%20Issues%20Final%20Report_9-30-2011.pdf
http://www.puc.nh.gov/Sustainable%20Energy/Reports/New%20Hampshire%20Independent%20Study%20of%20Energy%20Policy%20Issues%20Final%20Report_9-30-2011.pdf
http://www.puc.nh.gov/Electric/coreenergyefficiencyprograms.htm
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Recent evaluation activities for natural gas companies are discussed in the 2011-2012 
Energy Efficiency proposal at page 32 and can be found at:  
 

http://www.puc.nh.gov/Electric/coreenergyefficiencyprograms.htm 
 
[Scroll down to DE 10-188 Core Energy Efficiency Programs and click on the natural 
gas efficiency proposal.] 
 
Planned evaluation activities for electric and natural gas companies are discussed in 
the 2013-2014 Core NH Electric Energy Efficiency Programs and Gas Energy 
Efficiency programs located at:  
 

http://www.puc.nh.gov/Regulatory/Docketbk/2012/12-262/LETTERS-MEMOS-
TARIFFS/12-262%202012-12-
14%20PSNH%20ATT%20B%20CORE%20EE%20PROGRAM%20FILING%20
REV%20PGS.PDF 

 
Review Program Descriptions  
 
Descriptions of the current Core electric and natural gas energy efficiency programs 
are found in the 2013 Core and Natural Gas Energy Efficiency filing in Docket DE 
12-262.  This filing can be found at the above web address or the following link:  
 

http://www.puc.nh.gov/Electric/coreenergyefficiencyprograms.htm 
 

 
IV. Schedule, Deliverables and Project Management 

 
A. Schedule & Deliverables  

 
 Kick-off Meeting:  M&E Team meeting to ensure that there is a common 

understanding of the deliverables, the sequencing of deliverables, and 
establishment of expectations as to how the development of the multi-year 
evaluation plan will proceed.  This meeting should be scheduled within two 
weeks following the Notice to Proceed.  See “Project Schedule” below. 

 Final Work Plan:  A revised detailed work plan that documents a common 
understanding between the consultant and the M&E Team of how the 
evaluation plan will be developed and its recommendations delivered.  The 
final work plan deliverable deadline shall be discussed at the kickoff meeting 
as will interim deadlines.  Typically, a work plan should be expected to be 
submitted within two weeks following the Kick-off meeting.  See “Project 
Schedule” below.  The Final Work Plan should include a proposed detailed 
schedule of activities, date of commencement and conclusion of each activity 
and the man-hours and staff to be assigned to each activity. 

 Priority Needs:  Meet with the M&E Team to define the priorities for the 

http://www.puc.nh.gov/Electric/coreenergyefficiencyprograms.htm
http://www.puc.nh.gov/Electric/coreenergyefficiencyprograms.htm
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multi-year evaluation plan.  This document should also provide 
recommendations for ongoing refinement to those needs and how they will be 
incorporated into the overall multi-year plan. 

 Draft Evaluation Plan:  Develop a draft multi-year evaluation plan that 
incorporates the priorities, specific program evaluation needs, regional 
initiatives, and potential impacts of State energy policies.  See “Project 
Schedule” below. 

 Presentation of Evaluation Plan:  The consultant will schedule a presentation 
of the multi-year evaluation plan to the M&E Team.  This will occur after 
review of the draft report but before the final report is issued.  See “Project 
Schedule” below. 

 Final Evaluation Plan:  Incorporates the feedback given during the 
presentation into a final document.  See “Project Schedule” below.   
 

B. Consultant Selection and Program implementation Procedure 
 

 
ACTIVITY EXPECTED DATE 

RFP Issuance February 19, 2014 
Bidders Inquiry Period Begins February 19, 2014 
Bidders Conference, if needed TBD 
Bidders Inquiry Period Ends February 28, 2014 
Final Posting of responses on NHPUC’s 
website 

March 7, 2014 

RFP Responses Due March 14, 2014 
Invitations to Oral Interviews (if 
required) 

TBD, no later than March 21,  
2014 

Anticipated Contract Approval/ Notice to 
Proceed 

May 21, 2014 

Kick-off Meeting May 29, 2014 
Develop Priority Needs TBD 
Draft Multi-Year Evaluation Plan August 1, 2014 
Presentation of Evaluation Plan TBD 
Final Multi-Year Evaluation Plan August 22, 2014 

 
C. Project Management 

 
The M&E Team expects to work closely with the selected contractor on this project. 
It is anticipated that Staff counterparts will be assigned to work alongside the selected 
consultants with a view to facilitating access to documentation and to encourage the 
transfer of knowledge capital.  The frequency of contact and meetings (either in-
person or by telephone) will be discussed at the kick-off meeting.  In addition, the 
consultant shall prepare monthly written progress reports that detail activities 
conducted the previous month, the planned activities for the next month, and any 
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issues that need to be addressed.  These reports must be submitted to Tom Frantz, 
Director, Electric Division by the 5th business day of the month.  Day to day project 
management will be done by NHPUC Staff, in consultation with the M&E Team as 
needed.  

 
All reports and supporting data are subject to review by the M&E Team. 
 
 

V. Proposal Submission Requirements 
 
Proposals shall include the following: 
 

A. Title Page (including contact information for project lead) 
 
B. Summary of Proposal (no more than 2 pages) 

1. Summary of project team 
2. Understanding of the scope of work and expected deliverables 
3. Summary of approach 
 

C. Qualifications and Experience (no more than 5 pages) 
1. Qualifications and experience of the project team, including 

qualifications and experience developing state-wide multi-year 
evaluation plans of energy efficiency programs of a scope comparable 
to the project requirements set forth in this RFP.   
 

2. Qualifications, experience, and roles of individual personnel on the 
project team 
 

3. Summaries of similar projects (date of project, summary of project, 
client name, name and phone number of contact for reference, website 
links to work product related to similar projects) 

 
D. Approach and Work Plan (no more than 8 pages) 

1. Overview: description of approach 
2. Work plan: 

a) Description of task and approach for completing the task, including 
a description and explanation of methodology and data sources.  

b) Deliverable(s) and due dates 
c) Assignment roles and man hours  of individual key personnel for 

each task 
 

E. Price 
1. Total fixed price 
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2. By task in the work plan, (a) labor hours, hourly rates, and costs for all 
personnel (including all subcontractors), (b) direct expenses, (c) 
Administration and Overhead Costs  and (d) total task cost. 

3. Signature of the company official with authority to enter into a binding 
agreement. 

 
F. Resumes of Key Personnel (as an attachment) 
 
G. Estimate of work to be performed in house and by sub-contractors and 

identify potential sub-contractors. 
 

H. Statement of potential Conflicts of Interest including work performed by 
the firm or its subcontractors on behalf of the New Hampshire electric and 
gas utilities or their affiliates in the last five years. 

 
 

VI. Proposal Selection Process and Criteria 
 
Proposals will be reviewed and evaluated by the Evaluation Team, using a four-step 
process, as described below. 
 
Step 1: Assess Completeness and Responsiveness of Proposals 
 
Proposals must be complete and delivered by the appointed deadline or they shall not 
receive further consideration. 
 
Step 2: Score Responsive Proposals 
 
Cost is a consideration but may not be the determining factor in the Evaluation Team’s 
decision.  In addition to cost, the Evaluation Team will consider the following criteria: 
 

1. Quality of the proposal in terms of organization, quality of the presentation as 
well as thoroughness and practicality of the proposed approach in meeting the 
objectives described in this RFP. 

2. Experience of key personnel who have successfully completed similar projects or 
studies.  Key areas of experience include the development of state-wide multi-
year evaluation plans of energy efficiency programs that address the information 
needs of diverse stakeholders and policy makers and that includes the assessment 
of energy efficiency markets as well as program impact and process evaluations..  

3. Proposed Staffing Plan of Bidder, including the number and type of person-
hours allocated to each Task, shall be judged in terms of its appropriateness for 
the proposed Work plan; availability and accessibility of consultants will be taken 
into account, as well. 

4. The Bid Amount should be appropriate to the level of effort and broken out by 
the main tasks identified above. 
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5. Any Other Considerations the Evaluation Team may deem appropriate in light 
of its objectives and review of proposals received.  

  
Step 3:  Conduct interviews 
 
Step 4:  Select contractor 
 
 

VII. General Bid Conditions 
 
1. Bids must be typed.  Original and 5 copies of the bid must be submitted, along with 

an electronic copy in PDF format.  Bids that are incomplete or unsigned will not be 
considered.  The deadline for submitting bids is 4:30 p.m. March 14, 2014.  Bids must 
be addressed to Lynn Fabrizio, Director of Administration, New Hampshire Public 
Utilities Commission, 21 S. Fruit Street, Suite 10 Concord, NH 03301-2429 and via 
email to Lynn.Fabrizio@puc.nh.gov 

 
2. The NHPUC reserves the right to reject or accept any or all bids, to reject or accept 

all or any part of any bid, to determine what constitutes a conforming bid, to waive 
irregularities that it considers not material to the bid, to award the bid solely as it 
deems to be in the best interest of the State, to contract for any portion of the bids 
submitted and to contract with more than one bidder if necessary. 

 
3. Bidders may submit written inquiries about this RFP by e-mail to:  

CoreEnergyRFP@puc.nh.gov no later than February 28, 2014.  Inquiries and their 
responses will be posted on the NHPUC’s website as they are received. 

 
4. If the reviewers determine it is necessary to revise any part of this RFP, or to provide 

additional data to clarify any of its provisions, an addendum will be mailed to all 
Respondents who have been sent a copy of the RFP and others who have requested to 
be placed on the bidders list. 

 
5. All information relating to this bid (including but not limited to fees, contracts, 

agreements and prices) are subject to the laws of the State of New Hampshire 
regarding public information. 

 
6. Selection of the successful consultant(s) will be announced on or about May 21, 

2014. 
 

 
VIII. CERTIFICATES 

 
Bidders will be required to provide the following certificates prior to entering into a 
contract:  
 

mailto:CoreEnergyRFP@puc.nh.gov
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Secretary of State’s Office 
Certificate of Good 
Standing (“CGS”) 

Individuals contracting in their own name do not 
need a CGS.  Business organizations and trade 
names need a CGS, except for nonresident 
nonprofit corporations 

Certificate of Vote 
/Authority (“CVA”) 

Individuals contracting in their own name do not 
need a CVA. Business entities and trade names 
need a CVA. 

Certificate of Insurance Certificate of Insurance form attached with 
insurance coverage required under the contract.  
Modifications of insurance coverage required 
under the contract will be specified in Exhibit C. 

Workers’ Compensation 
 

Contractor must demonstrate compliance with or 
exception from RSA 281-A (and if applicable, 
RSA 228:4-b and RSA 21-I:80, and any other 
applicable laws or rules). 

 
 

IX. FORM OF CONTRACT 
 

1. The terms and conditions set forth in Attachment 1 (Form P-37) General 
Provisions Agreement are part of the proposal and will apply to any contract 
awarded the bidder.  Any contract resulting from this bid proposal shall not be 
deemed effective until it is signed by the NHPUC.  

 
2. Any contract awarded from this Request for Proposal will expire on June 30, 

2015.  The NHPUC at any time, in its sole discretion, may terminate the contract, 
or postpone or delay all or any part of the contract, upon written notice. 

 
3. The selected vendor must agree to maintain confidential all information to which 

it has access until it is instructed otherwise by the NHPUC. 
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